DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/17/09
PAGE : 001 -1
TABULATION OF BIDS

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS

CALL ORDER : 001

LETTING DATE : 02/19/09
STATE/FEDERAL AID NO: 25-128-05
CONTRACT DESCRIPTION

FINAL
CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
DISTRICT : N1
CONTRACT TIME : 374 CALENDAR DAYS
RURAL (UNDER 5, 000 POPULATION) PROJECT (S) : 25-128-05

THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
CONSTRUCTING BITUMINOUS CONCRETE ROADWAY, INSTALLING
DRAINAGE INLETS, CONSTRUCTING P.C.C. CURB, INSTALLING A BOX
CULVERT, PLACING LIGHTING AND LANDSCAPING, APPLYING PAVEMENT
STRIPING AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE

WITH THE LOCATION, NOTES AND DETAILS S
AS DIRECTED BY THE ENGINEER.

SET-ASIDE

VENDOR RANKING : Contract was awarde

HOWN ON THE PLANS AND

d on 03/17/09 to vendor MUMFORD & MILLER CONCRETE INC

EXCAVATION AND BACKFILL FOR PIPE

TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 3,369,793.15 131.1901% 100.0000%
1 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 2,568,634.35 100.0000% 76.2253%
2 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,849,143.51 110.9206% 84.5495%
3 DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620 $ 2,940,857.80 114.4911% 87.2712%
4 RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098 $ 2,994,545.05 116.5812% 88.8644%
5 DIXIE CONST CO INC, 260 HOPEWELL ROAD, CHURCHVILLE, MD, 21028 $ 3,015,699.34 117.4048% 89.4921%
6 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 3,023,645.50 117.7141% 89.7279%
7 EASTERN STATES CONST SERV, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804 $ 3,288,056.56 128.0080% 97.5744%
8 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 3,381,036.35 131.6278% 100.3336%
9 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 3,463,835.15 134.8512% 102.7907%
10 GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901 $ 3,477,701.81 135.3911% 103.2022%
11 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 3,995,143.54 155.5357% 118.5575%
I ( 0 ) I ( 1) I ( 2 )
|[ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 5000.00000 5000.00] 10000.00000 10000.00| 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 202000 51522.000 CY | 6.80165 350434.61] 4.00000 206088.00] 4.00000 206088.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 402.000 CYy | 34.11650 13714.83| 7.00000 2814.00] 10.00000 4020.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 407.000 CYy | 21.18134 8620.81] 7.00000 2849.00| 5.00000 2035.00
| |
| |

TRENCHES



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD,

TABULATION OF BIDS
FINAL

LEVELS ROAD TO EAST OF WIGGINS

25-128-05.01

CALL ORDER : 001 CONTRACT 1ID
LETTING DATE : 02/19/09 DISTRICT
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

03/17/09
001 -2

0 )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, n
0050 209001 3711.000 CY | 12
BORROW, TYPE A |
0060 209002 930.000 CY | 31
BORROW, TYPE B |
0070 209003 100.000 CY | 25
BORROW, TYPE C |
0080 209006 8892.000 CY | 10.
BORROW, TYPE F |
0090 210000 305.000 cCY | 19.
FURNISHING BORROW TYPE "C" FOR PIPE, |
UTILITY TRENCH, AND STRUCTURE BACKFILL |
0100 211000 LUMP | 5000.
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
0110 211002 724.000 LF | 3
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
(GUARDRAIL) |
0120 212000 775.000 CY | 15.
UNDERCUT EXCAVATION |
0130 250000 1080.000 cCY | 8
SEDIMENT REMOVAL |
0140 251501 21800.000 LF | 1
SILT FENCE |
0150 252002 6.000 EACH | 224.
INLET SEDIMENT CONTROL, AT GRADE INLET |
0160 254000 322.000 TON | 56.
STONE CHECK DAM |
0170 255000 650.000 CY | 9
SEDIMENT TRAP |
0180 263001 1.000 EACH | 1038.
SUMP PIT, TYPE 2 |
0190 264000 1.000 EACH | 1000.
DEWATERING BASIN |
0200 265000 356.000 CY | 20.
GEOTEXTILE LINED CHANNEL DIVERSION |
0210 266000 28.000 CYy | 231.
SANDBAG DIKES |
0220 268000 448.000 TON | 28.
|

STABILIZED CONSTRUCTION ENTRANCE

00000

.34828

37224

.99159

.31984

97788

02527

. 72969

57920

00000

00000

07373

57898

I (
|[MUMFORD & MILLER CONCRETE IN

1

I(
|A-DEL CONSTRUCTION CO INC

AMOUNT | UNIT PRICE AMOUNT |
47765.17| 9.50000 35254.50]|
29270.72: 12.50000 11625 OO:

2500.00: 9.50000 950.00:
94737.06: 8.00000 71136.00:
5947.20: 8.00000 2440.00:

| |
5000.00| 8700.00000 8700.00|
2424.15: 4.00000 2896.00:

| |
11913.49| 6.00000 4650.00|

9710.92: 6.00000 6480.00:
28772.51: 1.30000 28340.00:

1349.87: 100.00000 600.00:
18040.14: 32.00000 10304.00:

6324.30: 6.00000 3900.00:

1038.58: 500.00000 500.00:

IOO0.00: 4300.00000 4300.00:

7120.00: 8.25000 2937.00:

6470.06: 215.00000 6020.00:
12803.38: 28.00000 12544.00:
| |

2 )

UNIT PRICE

11.

5500.

125.

18.

1970.

4000.

30.

265.

17.

00000

.75000

.00000

.00000

.40000

00000

50000

.15000

00000

00000

00000

00000

50000

37110.

25110.

2500.

44460.

3583.

5500.

2715.

4650.

3240.

30520.

750.

5957.

2047.

1970.

4000.

10680.

7420.

7840.

00

00

00

00

75

00

00

00

00

00

00

00

50

00

00

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0230 302007 9522.000 CY | 33.18795 316015.66 | 28.00000 266616.00 | 28.15000 268044.30
GRADED AGGREGATE BASE COURSE, TYPE B | |
0240 302500 192.000 TON | 37.24601 7151.23| 29.00000 5568.00 | 25.00000 4800.00
DELAWARE NO. 3 STONE | | |
0250 401648 4890.000 TON | 49.34799 241311.67| 50.50000 246945.00 | 60.00000 293400.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0260 401663 11077.000 TON | 53.41695 591699.56 | 46.25000 512311.25]| 57.50000 636927.50
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0270 401668 13.000 TON | 68.10942 885.42| 75.50000 981.50] 100.00000 1300.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0280 401705 2819.000 TON | 55.88048 157527.07| 54.50000 153635.50| 67.75000 190987.25
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0290 602001 27.000 CY | 623.92266 16845.91| 480.00000 12960.00| 745.00000 20115.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0300 602012 25.000 CY | 350.00000 8750.00| 370.00000 9250.00| 385.00000 9625.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS B | | |
0310 602522 61.000 LF | 1350.00000 82350.00] 1050.00000 64050.00] 1250.00000 76250.00
PRECAST CONCRETE CULVERT | | |
0320 602549 426.000 SF | 25.00000 10650.00] 20.00000 8520.00| 17.00000 7242.00
FORM LINERS | | |
0330 604000 5793.000 LB | 1.46677 8497.00| 1.10000 6372.30]| 1.05000 6082.65
BAR REINFORCEMENT, EPOXY COATED | | |
0340 608000 200.000 TON | 41.44032 8288.06 | 29.00000 5800.00 | 35.00000 7000.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0350 612021 360.000 LF | 33.76989 12157.16| 29.00000 10440.00] 36.50000 13140.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0360 612022 64.000 LF | 58.93564 3771.88]| 33.00000 2112.00| 40.00000 2560.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0370 612023 72.000 LF | 58.08583 4182.18| 44.00000 3168.00| 47.00000 3384.00
| | |

REINFORCED CONCRETE PIPE, 24", CLASS IV



SIDEWALK SURFACE DETECTABLE WARNING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0380 612034 89.000 LF | 92.30575 8215.21] 86.50000 7698.50] 89.00000 7921.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0390 612210 119.000 LF | 60.00000 7140.00] 82.00000 9758.00] 82.00000 9758.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
22"X34", CLASS IV | | |
0400 612213 69.000 LF | 75.00000 5175.00] 97.00000 6693.00] 95.00000 6555.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
27"X42"™, CLASS IV | | |
0410 612529 773.000 LF | 2.97773 2301.79] 2.00000 1546.00] 3.20000 2473.60
PIPE VIDEO INSPECTION | | |
0420 617002 16.000 EACH | 1059.22680 16947.63| 610.00000 9760.00] 580.00000 9280.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0430 617003 2.000 EACH | 1026.66667 2053.33] 735.00000 1470.00] 685.00000 1370.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0440 617005 2.000 EACH | 1202.58404 2405.17] 1085.00000 2170.00] 835.00000 1670.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0450 617009 2.000 EACH | 1992.30769 3984.62| 1840.00000 3680.00] 1745.00000 3490.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0470 617168 2.000 EACH | 2500.00000 5000.00] 3700.00000 7400.00| 2240.00000 4480.00
REINFORCED CONCRETE FLARED END SECTION, | | |
27" X 42" | ' |
0480 617176 4.000 EACH | 1900.00000 7600.00] 2500.00000 10000.00| 1420.00000 5680.00
REINFORCED CONCRETE FLARED END SECTION, | | |
22" X 34" | | |
0490 701010 946 .000 LF | 23.48429 22216.14| 16.00000 15136.00| 13.75000 13007.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0500 701011 1205.000 LF | 18.13196 21849.01] 16.00000 19280.00| 17.50000 21087.50
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0510 705519 10169.000 SF | 10.00000 101690.00| 8.15000 82877.35| 7.15000 72708.35
PATTERNED PORTLAND CEMENT CONCRETE | | |
SIDEWALK, 6" | | |
0520 705520 40.000 SF | 38.09707 1523.88]| 26.00000 1040.00] 29.00000 1160.00
| | |
| | |

SYSTEM



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD,
CONTRACT 1ID

CALL ORDER : 001
LETTING DATE : 02/19/09

SET-ASIDE

DISTRICT

TABULATION OF BIDS
FINAL

LEVELS ROAD TO EAST OF WIGGINS

25-128-05.01

COUNTIES : NEW CASTLE

DATE
PAGE

03/17/09
001 -5

LINE NO / ITEM CODE / ALT

FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

|
|
|
ITEM DESCRIPTION QUANTITY |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
0525 708050 4.000 EACH | 2000
DRAINAGE INLET, 34" X 18" [
0530 712020 84.000 TON | 47
RIPRAP, R-4 |
0540 712021 446.000 TON | 57
RIPRAP, R-5 [
0550 712531 67.000 CY | 58.
CHANNEL BED FILL |
0560 712535 8000.000 SF | 12.
CELLULAR CONFINEMENT SHOULDER PROTECTIO |
0570 713003 969.000 SY | 1
GEOTEXTILES, RIPRAP |
0580 715001 337.000 LF | 16.
PERFORATED PIPE UNDERDRAINS, 6" [
0590 720527 4453.000 EADY | 0
PLASTIC DRUMS [
0600 720556 4.000 EACH | 388.
BOLLARD |
0610 727510 163.000 LF | 20.
WOOD RAIL FENCE |
0620 733002 66750.000 SY | 1
TOPSOILING, 6" DEPTH |
0630 734013 66750.000 SY | 0
PERMANENT GRASS SEEDING, DRY GROUND [
0640 734017 3293.000 sSY | 0
TEMPORARY GRASS SEEDING, DRY GROUND [
0650 735006 3293.000 sSY | 0
MULCHING, STRAW |
0660 735533 54235.000 SY | 1
SOIL RETENTION BLANKET MULCH, TYPE 3 |
0670 735535 12515.000 SY | 1
SOIL RETENTION BLANKET MULCH, TYPE 5 |
0680 737523 LUMP | 9530.
PLANTING [
0690 742500 160.000 HOUR | 37.
FLAGGER, NEW CASTLE COUNTY, STATE [
0700 742514 160.000 HOUR | 54.
|
|

0 )

.00000

.66559

.47996

88459

00000

.56321

84058

.28553

63159

00000

.69180

.15144

.26240

.49459

.24729

.717253

00000

78000

78000

I (
|[MUMFORD & MILLER CONCRETE IN

1

I(
|A-DEL CONSTRUCTION CO INC

AMOUNT | UNIT PRICE AMOUNT |
8000.00| 1450.00000 5800.00|
4003.91: 32.00000 2688 OO:
25636.06: 34.00000 15164 OO:
3945.27: 13.00000 871.00:
96000.00: 2.75000 22000.00:
1514.75: 1.20000 1162.80:
5675.28: 9.50000 3201.50:
1271.47: 0.15000 667.95:
1554.53: 375.00000 1500.00:
3260.00: 14.00000 2282.00:
112927.65: 1.45000 96787.50:
10108.62: 0.25000 16687.50:
864.08: 0.20000 658.60:
1628.68: 0.30000 987.90:
67646.77: 1.50000 81352.50:
22183.21: 1.70000 21275.50:
9530.00: 4440.00000 4440.00:
6044.80: 37.78000 6044.80:
8764.80: 54.78000 8764.80:
| |

2 )

UNIT PRICE

30.

10.

15.

425.

26.

2745.

37.

54.

.00000

.00000

.00000

00000

45000

.75000

00000

.05000

00000

00000

.25000

.25000

.24000

.25000

.15000

.50000

00000

78000

78000

10000.

2856.

15610.

2010.

83600.

1695.

5055.

222.

1700.

4238.

83437.

16687.

790.

823.

62370.

18772.

2745.

6044.

8764.

00

00

00

00

00

75

00

65

00

00

50

50

32

25

25

50

00

80

80



CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD,

CALL ORDER : 001
LETTING DATE : 02/19/09

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
LEVELS ROAD TO EAST OF WIGGINS

CONTRACT 1ID

DISTRICT

25-128-05.01

COUNTIES : NEW CASTLE

DATE
PAGE

03/17/09
001 -6

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0710 743500 10.000 EADY

WARNING LIGHTS, TYPE A

0720 743501 32078.000 EADY

WARNING LIGHTS , TYPE B

0730 743504 111.000 EACH

WARNING SIGNS

0740 743506 16017.000 EADY

TEMPORARY BARRICADES, TYPE III

0750 743514 120.000 EADY

FURNISH AND MAINTAIN MESSAGE BOARD

0760 743525 438.000 EADY

TEMPORARY WARNING SIGNS

0770 743537 15.000 EADY

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II

0780 744520 11.000 EACH

CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

0790 745528 3587.000 LF
SUPPLY OF 2" GALVANIZED STEEL CONDUIT

0800 745544 3587.000 LF
INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

0810 746512
CABLES, 1/#6 AWG

0820 746513 3948.000 LF
CABLES, 1/#8 AWG

15763.000 LF

0830 746525 18.000 EACH

ALUMINUM LIGHTING STANDARDS

0840 746573 18.000 EACH

LUMINARE (HPS), 400 WATTS

0850 746591 12.000 EADY

FURNISH AND MAINTAIN PORTABLE LIGHT
ASSEMBLY

0860 746852 18.000 EACH

POLE BASE, TYPE 6

0870 747508 2.000 EACH

LIGHTING CONTROL CENTER - 100 A

0 )

69.

l64.

841.

2600.
425.

77.

972.

10427.

.87820

13863

.76121

13470

82806

.47511

.46169

.56582

.15815

00000

00000

56540

46429

69231

I (

|[MUMFORD & MILLER CONCRETE IN

1

I(
|A-DEL CONSTRUCTION CO INC

AMOUNT | UNIT PRICE AMOUNT |
7.25]| 0.20000 2.00]
18971 57: 0.25000 8019.50:
11787 75: 75.00000 8325.00:
14066.13: 0.50000 8008.50:
8296.64: 50.00000 6000.00:
1647.41: 1.50000 657.00:
2462.02: 100.00000 1500.00:
| |
9260.11] 690.00000 7590.00|
| |
26813.22] 6.55000 23494.85]|
23178.08: 5.60000 20087.20:
| |
24682.02] 1.15000 18127.45|
4572.38: 1.05000 4145.40:
46800.00: 1630.00000 29340.00:
7650.00: 625.00000 11250.00:
930.78: 55.00000 660.00:

| |
17504.36 | 755.00000 13590.00]
20855.38: 6135.00000 12270.00:
| |

2 )

UNIT PRICE

0.

0.

70.

0.

65.

3.

125.

730.

1750.

675.

55.

800.

6500.

10000

15000

00000

25000

00000

75000

00000

00000

.52000

.50000

.10000

.00000

00000

00000

00000

00000

00000

4811.

7770.

4004.

7800.

1642.

1875.

8030.

23387.

23315.

17339.

3948.

31500.

12150.

660.

14400.

13000.

25

00

50

00

00

24

50

30

00

00

00

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT N1
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0880 748014 584.000 LF | 0.90019 525.71] 0.55000 321.20] 1.00000 584.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0890 748015 204.000 SF | 10.96672 2237.21 6.10000 1244.40] 6.00000 1224.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0900 748027 169.000 LF | 3.44743 582.62] 2.00000 338.00] 1.50000 253.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0910 748506 42060.000 LF | 0.38880 16352.93| 0.30000 12618.00| 0.28000 11776.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0920 750000 2.000 EACH | 327.69257 655.39] 200.00000 400.00] 250.00000 500.00
ADJUST WATER VALVE BOXES | | |
0930 758000 83.000 sSY | 28.50265 2365.72] 12.00000 996.00] 12.00000 996.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0940 759501 16.000 EAMO | 2150.00000 34400.00] 3550.00000 56800.00| 3400.00000 54400.00
FIELD OFFICE, SPECIAL | | |
0950 760502 35.000 SYIN | 15.46141 541.15] 26.00000 910.00] 20.00000 700.00
PAVEMENT MILLING, TAPER CUT | | |
0960 761001 178.000 SY | 16.12106 2869.55] 15.50000 2759.00] 8.00000 1424.00
BUTT JOINTS, HOT MIX | | |
0970 762001 2011.000 LF | 1.97745 3976.65] 1.00000 2011.00] 1.50000 3016.50
SAW CUTTING, HOT MIX | | |
0980 762002 1812.000 LF | 4.30727 7804.77] 2.30000 4167.60] 3.00000 5436.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0990 763000 LUMP | 170000.00000 170000.00| 32000.00000 32000.00] 35000.00000 35000.00
INITIAL EXPENSE | |
1000 763500 LUMP | 65000.00000 65000.00| 34000.00000 34000.00] 35000.00000 35000.00
MAINTENANCE OF TRAFFIC | | |
1010 763501 LUMP | 75629.00000 75629.00] 30000.00000 30000.00] 61000.00000 61000.00
CONSTRUCTION ENGINEERING | | |
1020 763508 LUMP | 5000.00000 5000.00] 1500.00000 1500.00] 8500.00000 8500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1030 763509 12.000 EAMO | 305.42391 3665.09| 50.00000 600.00] 215.00000 2580.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | S 3,369,793.15] S 2,568,634.35] S 2,849,143.51
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 3,369,793.15] S 2,568,634.35] S 2,849,143.51

DBE GOALS

0



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

03/17/09
001 -8

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT : N1
SET-ASIDE
¢ 0 ) I ( 1) I ( 2 )
ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

QUANTITY AMOUNT| UNIT PRICE

AMOUNT| UNIT PRICE




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT N1
SET-ASIDE
| ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |[RICHARD E PIERSON CONST CO I |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 1000.00000 1000.00] 8000.00000 8000.00] 11800.00000 11800.00
CLEARING AND GRUBBING | | |
0020 202000 51522.000 CY | 3.00000 154566.00| 6.50000 334893.00] 4.75000 244729.50
EXCAVATION AND EMBANKMENT | | |
0030 207000 402.000 CYy | 10.50000 4221.00] 10.00000 4020.00] 25.20000 10130.40
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 407.000 CY | 30.00000 12210.00| 10.00000 4070.00] 18.60000 7570.20
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0050 209001 3711.000 CY | 24.00000 89064.00| 4.00000 14844.00| 15.70000 58262.70
BORROW, TYPE A | | |
0060 209002 930.000 CY | 15.00000 13950.00| 20.00000 18600.00| 15.80000 14694.00
BORROW, TYPE B | |
0070 209003 100.000 CY | 15.00000 1500.00] 20.00000 2000.00] 13.40000 1340.00
BORROW, TYPE C | | |
0080 209006 8892.000 CY | 2.00000 17784.00| 2.00000 17784.00| 12.90000 114706.80
BORROW, TYPE F | | |
0090 210000 305.000 cCY | 25.00000 7625.00] 20.00000 6100.00] 27.80000 8479.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0100 211000 LUMP | 18500.00000 18500.00| 2500.00000 2500.00] 5690.00000 5690.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 211002 724.000 LF | 6.00000 4344 .00 2.00000 1448.00] 10.60000 7674.40
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0120 212000 775.000 CY | 4.50000 3487.50] 9.00000 6975.00] 7.12000 5518.00
UNDERCUT EXCAVATION | | |
0130 250000 1080.000 cCY | 4.50000 4860.00] 2.00000 2160.00] 18.30000 19764.00
SEDIMENT REMOVAL | | |
0140 251501 21800.000 LF | 1.00000 21800.00] 1.50000 32700.00] 0.87000 18966.00
SILT FENCE | | |
0150 252002 6.000 EACH | 150.00000 900.00] 250.00000 1500.00] 202.00000 1212.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0160 254000 322.000 TON | 25.00000 8050.00] 15.00000 4830.00] 31.60000 10175.20
STONE CHECK DAM | | |
0170 255000 650.000 CY | 12.00000 7800.00| 4.00000 2600.00] 11.40000 7410.00
| | |

SEDIMENT TRAP



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT
SET-ASIDE
| ( 3 ) I ( 4 | ( 5 )
|DAVID A BRAMBLE INC |[RICHARD E PIERSON CONST CO I |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0180 263001 1.000 EACH | 1000.00000 1000.00| 3000.00000 3000.00| 4680.00000 4680.00
SUMP PIT, TYPE 2 | | |
0190 264000 1.000 EACH | 1500.00000 1500.00]| 2000.00000 2000.00 | 2970.00000 2970.00
DEWATERING BASIN | | |
0200 265000 356.000 CY | 2.00000 712.00] 25.00000 8900.00| 68.60000 24421.60
GEOTEXTILE LINED CHANNEL DIVERSION | | |
0210 266000 28.000 CY | 5.00000 140.00] 100.00000 2800.00 | 62.40000 1747.20
SANDBAG DIKES | | |
0220 268000 448.000 TON | 22.00000 9856.00 | 15.00000 6720.00 | 26.60000 11916.80
STABILIZED CONSTRUCTION ENTRANCE | | |
0230 302007 9522.000 CY | 34.70000 330413.40| 25.00000 238050.00 | 32.20000 306608.40
GRADED AGGREGATE BASE COURSE, TYPE B | |
0240 302500 192.000 TON | 25.00000 4800.00 | 25.00000 4800.00 | 25.10000 4819.20
DELAWARE NO. 3 STONE | | |
0250 401648 4890.000 TON | 62.50000 305625.00 | 57.00000 278730.00 | 58.10000 284109.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0260 401663 11077.000 TON | 60.00000 664620.00 | 56.00000 620312.00| 54.60000 604804.20
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0270 401668 13.000 TON | 64.00000 832.00] 150.00000 1950.00]| 96.30000 1251.90
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0280 401705 2819.000 TON | 64.00000 180416.00| 67.00000 188873.00| 66.80000 188309.20
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0290 602001 27.000 CY | 1000.00000 27000.00| 800.00000 21600.00| 973.00000 26271.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0300 602012 25.000 CY | 1000.00000 25000.00]| 300.00000 7500.00 | 572.00000 14300.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS B | | |
0310 602522 61.000 LF | 1300.00000 79300.00 | 1500.00000 91500.00| 1110.00000 67710.00
PRECAST CONCRETE CULVERT | | |
0320 602549 426.000 SF | 10.00000 4260.00| 20.00000 8520.00| 20.00000 8520.00
FORM LINERS | | |
0330 604000 5793.000 LB | 2.00000 11586.00] 1.25000 7241.25| 1.25000 7241.25
| | |

BAR REINFORCEMENT, EPOXY COATED



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAVID A BRAMBLE INC |RICHARD E PIERSON CONST CO I |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0340 608000 200.000 TON | 25.00000 5000.00] 20.00000 4000.00] 36.50000 7300.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0350 612021 360.000 LF | 43.00000 15480.00| 35.00000 12600.00| 67.10000 24156.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0360 612022 64.000 LF | 60.00000 3840.00] 50.00000 3200.00] 77.40000 4953.60
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0370 612023 72.000 LF | 69.00000 4968.00]| 50.00000 3600.00] 82.00000 5904.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0380 612034 89.000 LF | 82.00000 7298.00] 90.00000 8010.00] 111.00000 9879.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0390 612210 119.000 LF | 77.00000 9163.00] 85.00000 10115.00| 117.00000 13923.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
22"X34", CLASS IV | | |
0400 612213 69.000 LF | 94.00000 6486.00| 100.00000 6900.00] 133.00000 9177.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
27"X42", CLASS IV | | |
0410 612529 773.000 LF | 2.15000 1661.95] 2.00000 1546.00] 2.65000 2048.45
PIPE VIDEO INSPECTION | | |
0420 617002 16.000 EACH | 530.00000 8480.00] 900.00000 14400.00| 389.00000 6224.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0430 617003 2.000 EACH | 660.00000 1320.00] 1000.00000 2000.00] 515.00000 1030.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0440 617005 2.000 EACH | 780.00000 1560.00] 1200.00000 2400.00] 624.00000 1248.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0450 617009 2.000 EACH | 1800.00000 3600.00] 2200.00000 4400.00] 1390.00000 2780.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0470 617168 2.000 EACH | 2400.00000 4800.00] 5000.00000 10000.00| 3380.00000 6760.00
REINFORCED CONCRETE FLARED END SECTION, | | |
27" X 42" | | |
0480 617176 4.000 EACH | 1470.00000 5880.00] 3000.00000 12000.00| 2110.00000 8440.00
REINFORCED CONCRETE FLARED END SECTION, | | |
22" X 34" | | |
0490 701010 946 .000 LF | 16.40000 15514.40| 14.00000 13244.00| 13.60000 12865.60
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 | ( 5 )
|DAVID A BRAMBLE INC |[RICHARD E PIERSON CONST CO I |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0500 701011 1205.000 LF | 17.50000 21087.50] 14.00000 16870.00| 25.20000 30366.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0510 705519 10169.000 SF | 8.50000 86436.50| 7.50000 76267.50] 9.90000 100673.10
PATTERNED PORTLAND CEMENT CONCRETE | | |
SIDEWALK, 6" | | |
0520 705520 40.000 SF | 27.50000 1100.00] 25.00000 1000.00] 33.90000 1356.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0525 708050 4.000 EACH | 1800.00000 7200.00] 2500.00000 10000.00| 2530.00000 10120.00
DRAINAGE INLET, 34" X 18" | | |
0530 712020 84.000 TON | 25.00000 2100.00] 40.00000 3360.00] 38.80000 3259.20
RIPRAP, R-4 | | |
0540 712021 446.000 TON | 30.00000 13380.00| 40.00000 17840.00| 43.80000 19534.80
RIPRAP, R-5 | | |
0550 712531 67.000 CY | 85.00000 5695.00] 30.00000 2010.00] 131.00000 8777.00
CHANNEL BED FILL | | |
0560 712535 8000.000 SF | 5.00000 40000.00| 5.00000 40000.00| 4.25000 34000.00
CELLULAR CONFINEMENT SHOULDER PROTECTIO | | |
0570 713003 969.000 SY | 2.00000 1938.00] 3.00000 2907.00] 1.05000 1017.45
GEOTEXTILES, RIPRAP | | |
0580 715001 337.000 LF | 16.50000 5560.50] 20.00000 6740.00] 30.30000 10211.10
PERFORATED PIPE UNDERDRAINS, 6" | | |
0590 720527 4453.000 EADY | 0.25000 1113.25] 0.10000 445.30] 0.21000 935.13
PLASTIC DRUMS | |
0600 720556 4.000 EACH | 800.00000 3200.00] 650.00000 2600.00] 1030.00000 4120.00
BOLLARD | | |
0610 727510 163.000 LF | 26.50000 4319.50] 25.00000 4075.00] 25.40000 4140.20
WOOD RAIL FENCE | |
0620 733002 66750.000 SY | 0.90000 60075.00| 1.00000 66750.00| 0.55000 36712.50
TOPSOILING, 6" DEPTH | | |
0630 734013 66750.000 SY | 0.27000 18022.50| 0.25000 16687.50| 0.29000 19357.50
PERMANENT GRASS SEEDING, DRY GROUND | | |
0640 734017 3293.000 sSY | 0.15000 493.95] 0.15000 493.95] 0.13000 428.09
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0650 735006 3293.000 sSY | 0.22000 724 .46 | 0.30000 987.90] 0.29000 954.97
MULCHING, STRAW | | |
0660 735533 54235.000 SY | 1.55000 84064.25| 1.50000 81352.50]| 1.05000 56946.75
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT 1ID 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT
SET-ASIDE
| ( 3 ) I ( 4 I ( 5 )
|DAVID A BRAMBLE INC |[RICHARD E PIERSON CONST CO I |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0670 735535 12515.000 SY | 1.80000 22527.00| 2.00000 25030.00]| 1.05000 13140.75
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0680 737523 LUMP | 5020.00000 5020.00 | 4370.00000 4370.00| 6606.50000 6606.50
PLANTING | | |
0690 742500 160.000 HOUR | 37.78000 6044.80 | 37.78000 6044.80 | 37.78000 6044.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0700 742514 160.000 HOUR | 54.78000 8764.80| 54.78000 8764.80| 54.78000 8764.80
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0710 743500 10.000 EADY | 1.00000 10.00| 0.25000 2.50]| 0.21000 2.10
WARNING LIGHTS, TYPE A | | |
0720 743501 32078.000 EADY | 0.28000 8981.84| 0.25000 8019.50| 0.26000 8340.28
WARNING LIGHTS , TYPE B | | |
0730 743504 111.000 EACH | 110.00000 12210.00] 100.00000 11100.00] 106.00000 11766.00
WARNING SIGNS | |
0740 743506 16017.000 EADY | 0.50000 8008.50| 0.25000 4004.25| 1.05000 16817.85
TEMPORARY BARRICADES, TYPE III | | |
0750 743514 120.000 EADY | 80.00000 9600.00| 50.00000 6000.00 | 79.40000 9528.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0760 743525 438.000 EADY | 2.00000 876.00| 1.00000 438.00] 1.85000 810.30
TEMPORARY WARNING SIGNS | | |
0770 743537 15.000 EADY | 100.00000 1500.00]| 100.00000 1500.00]| 127.00000 1905.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0780 744520 11.000 EACH | 725.00000 7975.00 | 700.00000 7700.00| 725.00000 7975.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0790 745528 3587.000 LF | 7.00000 25109.00| 5.50000 19728.50] 6.90000 24750.30
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0800 745544 3587.000 LF | 6.00000 21522.00| 4.00000 14348.00| 5.90000 21163.30
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0810 746512 15763.000 LF | 1.20000 18915.60] 1.20000 18915.60] 1.15000 18127.45
CABLES, 1/#6 AWG | | |
0820 746513 3948.000 LF | 1.10000 4342.80 | 0.90000 3553.20 | 1.05000 4145.40
CABLES, 1/#8 AWG | | |
0830 746525 18.000 EACH | 1700.00000 30600.00| 2300.00000 41400.00] 1710.00000 30780.00
| | |

ALUMINUM LIGHTING STANDARDS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT
SET-ASIDE
| ( 3 ) I ( 4 | ( 5 )
|DAVID A BRAMBLE INC |[RICHARD E PIERSON CONST CO I |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0840 746573 18.000 EACH | 650.00000 11700.00| 700.00000 12600.00| 659.00000 11862.00
LUMINARE (HPS), 400 WATTS | | |
0850 746591 12.000 EADY | 50.00000 600.00] 100.00000 1200.00] 79.40000 952.80
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0860 746852 18.000 EACH | 800.00000 14400.00| 1000.00000 18000.00| 794.00000 14292.00
POLE BASE, TYPE 6 | | |
0870 747508 2.000 EACH | 6400.00000 12800.00| 9000.00000 18000.00| 6460.00000 12920.00
LIGHTING CONTROL CENTER - 100 A | | |
0880 748014 584.000 LF | 0.60000 350.40] 0.50000 292.00] 0.53000 309.52
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0890 748015 204.000 SF | 3.30000 673.20] 6.00000 1224.00] 6.35000 1295.40
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0900 748027 169.000 LF | 2.00000 338.00] 1.50000 253.50] 1.60000 270.40
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0910 748506 42060.000 LF | 0.32000 13459.20| 0.30000 12618.00| 0.29000 12197.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0920 750000 2.000 EACH | 300.00000 600.00] 500.00000 1000.00] 199.00000 398.00
ADJUST WATER VALVE BOXES | | |
0930 758000 83.000 sSY | 5.00000 415.00] 20.00000 1660.00] 11.70000 971.10
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0940 759501 16.000 EAMO | 1000.00000 16000.00| 3500.00000 56000.00| 5500.00000 88000.00
FIELD OFFICE, SPECIAL | | |
0950 760502 35.000 SYIN | 5.00000 175.00] 50.00000 1750.00] 16.10000 563.50
PAVEMENT MILLING, TAPER CUT | | |
0960 761001 178.000 SY | 10.00000 1780.00] 20.00000 3560.00] 16.10000 2865.80
BUTT JOINTS, HOT MIX | | |
0970 762001 2011.000 LF | 1.00000 2011.00] 1.50000 3016.50] 1.60000 3217.60
SAW CUTTING, HOT MIX | | |
0980 762002 1812.000 LF | 1.25000 2265.00] 2.50000 4530.00] 5.30000 9603.60
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0990 763000 LUMP | 93000.00000 93000.00| 150000.00000 150000.00| 28200.00000 28200.00
| | |

INITIAL EXPENSE



CONTRACT TITLE : N447,
CALL ORDER : 001

DELAWARE DEPARTMENT OF TRANSPORTATION

ST. ANNES CHURCH ROAD,
CONTRACT 1ID

TABULATION OF BIDS

FINAL

LEVELS ROAD TO EAST OF WIGGINS
25-128-05.01

DATE : 03/17/09
PAGE : 001 -15

COUNTIES : NEW CASTLE

LETTING DATE : 02/19/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) | ( 5 )
|DAVID A BRAMBLE INC |[RICHARD E PIERSON CONST CO I |DIXIE CONST CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
1000 763500 LUMP | 10000.00000 10000.00| 50000.00000 50000.00 | 14900.00000 14900.00
MAINTENANCE OF TRAFFIC | | |
1010 763501 LUMP | 90000.00000 90000.00 | 50000.00000 50000.00 | 34500.00000 34500.00
CONSTRUCTION ENGINEERING | | |
1020 763508 LUMP | 2000.00000 2000.00 | 8000.00000 8000.00| 14600.00000 14600.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1030 763509 12.000 EAMO | 500.00000 6000.00 | 300.00000 3600.00 | 476.00000 5712.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 2,940,857.80] $ 2,994,545.05] $ 3,015,699.34
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,940,857.80] $ 2,994,545.05] $ 3,015,699.34

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE 001 -16
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT N1
SET-ASIDE
[ ( 6 ) [ ( 7 ) [ ( 8 )
|AMERICAN INFRASTRUCTURE-MD I |EASTERN STATES CONST SERV |JJID INC
LINE NO / ITEM CODE / ALT | [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 20124.54000 20124.54 30000.00000 30000.00] 52000.00000 52000.00
CLEARING AND GRUBBING | [ [
0020 202000 51522.000 CY | 5.00000 257610.00] 7.00000 360654.00] 5.06000 260701.32
EXCAVATION AND EMBANKMENT | | [
0030 207000 402.000 CYy | 20.00000 8040.00] 20.00000 8040.00] 30.05000 12080.10
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 407.000 CY | 20.00000 8140.00] 15.00000 6105.00] 7.97000 3243.79
EXCAVATION AND BACKFILL FOR PIPE | | [
TRENCHES | | |
0050 209001 3711.000 CY | 1.75000 6494.25] 5.00000 18555.00| 24.06000 89286.66
BORROW, TYPE A | | [
0060 209002 930.000 CY | 10.00000 9300.00] 10.00000 9300.00] 25.00000 23250.00
BORROW, TYPE B | |
0070 209003 100.000 CY | 1.75000 175.00] 20.00000 2000.00] 21.88000 2188.00
BORROW, TYPE C | | |
0080 209006 8892.000 CY | 1.75000 15561.00| 4.25000 37791.00] 11.94000 106170.48
BORROW, TYPE F | | |
0090 210000 305.000 cCY | 20.00000 6100.00] 20.00000 6100.00] 22.23000 6780.15
FURNISHING BORROW TYPE "C" FOR PIPE, | | [
UTILITY TRENCH, AND STRUCTURE BACKFILL | [
0100 211000 LUMP | 15000.00000 15000.00| 10000.00000 10000.00| 12800.00000 12800.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ |
0110 211002 724.000 LF | 2.15000 1556.60] 10.00000 7240.00] 4.21000 3048.04
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ |
(GUARDRAIL) | | [
0120 212000 775.000 CY | 7.50000 5812.50] 10.00000 7750.00] 7.59000 5882.25
UNDERCUT EXCAVATION | | |
0130 250000 1080.000 cCY | 12.50000 13500.00| 5.00000 5400.00] 6.48000 6998.40
SEDIMENT REMOVAL | [ [
0140 251501 21800.000 LF | 2.15000 46870.00| 1.30000 28340.00] 1.53000 33354.00
SILT FENCE | [ [
0150 252002 6.000 EACH | 200.00000 1200.00] 200.00000 1200.00] 158.94000 953.64
INLET SEDIMENT CONTROL, AT GRADE INLET | | [
0160 254000 322.000 TON | 35.00000 11270.00| 50.00000 16100.00| 48.14000 15501.08
STONE CHECK DAM | | [
0170 255000 650.000 CY | 25.00000 16250.00| 10.00000 6500.00] 14.38000 9347.00
| | |

SEDIMENT TRAP
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT 1ID 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT
SET-ASIDE
| ( 6 ) I ( 7 ) | ( 8 )
|AMERICAN INFRASTRUCTURE-MD I |EASTERN STATES CONST SERV |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0180 263001 1.000 EACH | 1750.00000 1750.00] 2500.00000 2500.00] 1807.45000 1807.45
SUMP PIT, TYPE 2 | | |
0190 264000 1.000 EACH | 900.00000 900.00] 2500.00000 2500.00] 2488.24000 2488.24
DEWATERING BASIN | | |
0200 265000 356.000 CY | 15.00000 5340.00] 25.00000 8900.00] 17.01000 6055.56
GEOTEXTILE LINED CHANNEL DIVERSION | | |
0210 266000 28.000 CYy | 175.00000 4900.00] 250.00000 7000.00] 267.79000 7498.12
SANDBAG DIKES | | |
0220 268000 448.000 TON | 25.00000 11200.00| 35.00000 15680.00| 30.95000 13865.60
STABILIZED CONSTRUCTION ENTRANCE | | |
0230 302007 9522.000 cCY | 34.00000 323748.00] 39.00000 371358.00] 33.98000 323557.56
GRADED AGGREGATE BASE COURSE, TYPE B | |
0240 302500 192.000 TON | 30.00000 5760.00] 45.00000 8640.00] 41.68000 8002.56
DELAWARE NO. 3 STONE | | |
0250 401648 4890.000 TON | 56.00000 273840.00] 60.00000 293400.00] 65.50000 320295.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0260 401663 11077.000 TON | 51.00000 564927.00] 56.00000 620312.00] 63.66000 705161.82
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0270 401668 13.000 TON | 100.00000 1300.00] 75.00000 975.00] 236.75000 3077.75
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0280 401705 2819.000 TON | 65.00000 183235.00| 65.00000 183235.00| 73.92000 208380.48
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0290 602001 27.000 CY | 1060.00000 28620.00] 1275.00000 34425.00] 880.38000 23770.26
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0300 602012 25.000 CYy | 656.00000 16400.00| 650.00000 16250.00| 543.49000 13587.25
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS B | | |
0310 602522 61.000 LF | 1170.00000 71370.00] 1375.00000 83875.00| 1214.29000 74071.69
PRECAST CONCRETE CULVERT | | |
0320 602549 426.000 SF | 32.00000 13632.00| 15.00000 6390.00] 13.36000 5691.36
FORM LINERS | | |
0330 604000 5793.000 LB | 1.65000 9558.45]| 1.75000 10137.75| 1.42000 8226.06
| | |

BAR REINFORCEMENT, EPOXY COATED
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|AMERICAN INFRASTRUCTURE-MD I |EASTERN STATES CONST SERV |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0340 608000 200.000 TON | 33.00000 6600.00] 40.00000 8000.00] 37.01000 7402.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0350 612021 360.000 LF | 32.00000 11520.00| 40.00000 14400.00| 38.41000 13827.60
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0360 612022 64.000 LF | 40.00000 2560.00] 40.00000 2560.00] 42.65000 2729.60
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0370 612023 72.000 LF | 47.00000 3384.00] 50.00000 3600.00] 50.86000 3661.92
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0380 612034 89.000 LF | 98.00000 8722.00] 90.00000 8010.00] 101.80000 9060.20
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0390 612210 119.000 LF | 88.00000 10472.00| 90.00000 10710.00| 95.37000 11349.03
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
22"X34", CLASS IV | | |
0400 612213 69.000 LF | 105.00000 7245.00| 110.00000 7590.00] 122.36000 8442 .84
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
27"X42", CLASS IV | | |
0410 612529 773.000 LF | 8.00000 6184.00] 2.50000 1932.50] 3.16000 2442.68
PIPE VIDEO INSPECTION | | |
0420 617002 16.000 EACH | 550.00000 8800.00] 600.00000 9600.00] 570.58000 9129.28
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0430 617003 2.000 EACH | 650.00000 1300.00] 750.00000 1500.00] 688.80000 1377.60
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0440 617005 2.000 EACH | 800.00000 1600.00] 1000.00000 2000.00] 855.35000 1710.70
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0450 617009 2.000 EACH | 1700.00000 3400.00] 2000.00000 4000.00] 1815.02000 3630.04
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0470 617168 2.000 EACH | 3500.00000 7000.00] 4500.00000 9000.00] 4031.66000 8063.32
REINFORCED CONCRETE FLARED END SECTION, | | |
27" X 42" | | |
0480 617176 4.000 EACH | 2300.00000 9200.00] 3000.00000 12000.00| 2652.23000 10608.92
REINFORCED CONCRETE FLARED END SECTION, | | |
22" X 34" | | |
0490 701010 946 .000 LF | 16.50000 15609.00| 15.00000 14190.00| 16.06000 15192.76
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1
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FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) [ ( 8 )
|AMERICAN INFRASTRUCTURE-MD I |EASTERN STATES CONST SERV |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0500 701011 1205.000 LF | 28.00000 33740.00] 15.00000 18075.00| 27.63000 33294.15
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0510 705519 10169.000 SF | 9.00000 91521.00| 7.75000 78809.75] 8.91000 90605.79
PATTERNED PORTLAND CEMENT CONCRETE | | |
SIDEWALK, 6" | | |
0520 705520 40.000 SF | 75.00000 3000.00] 27.50000 1100.00] 33.67000 1346.80
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0525 708050 4.000 EACH | 3000.00000 12000.00| 2500.00000 10000.00| 2120.65000 8482.60
DRAINAGE INLET, 34" X 18" | | |
0530 712020 84.000 TON | 50.00000 4200.00] 55.00000 4620.00] 79.81000 6704.04
RIPRAP, R-4 | | |
0540 712021 446.000 TON | 50.00000 22300.00] 60.00000 26760.00] 51.13000 22803.98
RIPRAP, R-5 | | |
0550 712531 67.000 CY | 60.00000 4020.00] 50.00000 3350.00] 41.45000 2777.15
CHANNEL BED FILL | | |
0560 712535 8000.000 SF | 2.60000 20800.00] 4.00000 32000.00] 4.15000 33200.00
CELLULAR CONFINEMENT SHOULDER PROTECTIO | | |
0570 713003 969.000 SY | 3.00000 2907.00] 3.00000 2907.00] 2.43000 2354.67
GEOTEXTILES, RIPRAP | | |
0580 715001 337.000 LF | 16.00000 5392.00] 15.00000 5055.00] 9.88000 3329.56
PERFORATED PIPE UNDERDRAINS, 6" | | |
0590 720527 4453.000 EADY | 2.00000 8906.00] 0.50000 2226.50] 0.21000 935.13
PLASTIC DRUMS | |
0600 720556 4.000 EACH | 700.00000 2800.00] 750.00000 3000.00] 632.10000 2528.40
BOLLARD | | |
0610 727510 163.000 LF | 25.00000 4075.00] 30.00000 4890.00] 25.25000 4115.75
WOOD RAIL FENCE | |
0620 733002 66750.000 SY | 1.00000 66750.00| 3.00000 200250.00] 1.17000 78097.50
TOPSOILING, 6" DEPTH | | |
0630 734013 66750.000 SY | 0.25000 16687.50| 0.26000 17355.00| 0.23000 15352.50
PERMANENT GRASS SEEDING, DRY GROUND | | |
0640 734017 3293.000 sSY | 0.20000 658.60] 0.16000 526.88] 0.17000 559.81
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0650 735006 3293.000 sSY | 0.40000 1317.20] 0.21000 691.53] 0.29000 954.97
MULCHING, STRAW | | |
0660 735533 54235.000 SY | 1.50000 81352.50| 1.50000 81352.50]| 1.39000 75386.65
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1
SET-ASIDE
| ( 6 ) I ( 7 ) | ( 8 )
|AMERICAN INFRASTRUCTURE-MD I |EASTERN STATES CONST SERV |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0670 735535 12515.000 SY | 1.50000 18772.50] 1.70000 21275.50| 1.44000 18021.60
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0680 737523 LUMP | 4575.00000 4575.00 | 3750.00000 3750.00 | 6100.00000 6100.00
PLANTING | | |
0690 742500 160.000 HOUR | 37.78000 6044.80 | 37.78000 6044.80 | 37.78000 6044.80
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0700 742514 160.000 HOUR | 54.78000 8764.80| 54.78000 8764.80| 54.78000 8764.80
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0710 743500 10.000 EADY | 1.00000 10.00| 0.50000 5.00] 0.53000 5.30
WARNING LIGHTS, TYPE A | | |
0720 743501 32078.000 EADY | 1.00000 32078.00| 0.30000 9623.40| 0.26000 8340.28
WARNING LIGHTS , TYPE B | | |
0730 743504 111.000 EACH | 100.00000 11100.00] 105.00000 11655.00] 105.22000 11679.42
WARNING SIGNS | |
0740 743506 16017.000 EADY | 1.00000 16017.00] 1.25000 20021.25| 1.05000 16817.85
TEMPORARY BARRICADES, TYPE III | | |
0750 743514 120.000 EADY | 100.00000 12000.00| 85.00000 10200.00] 84.18000 10101.60
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0760 743525 438.000 EADY | 2.00000 876.00| 2.00000 876.00| 1.84000 805.92
TEMPORARY WARNING SIGNS | | |
0770 743537 15.000 EADY | 500.00000 7500.00 | 125.00000 1875.00| 131.53000 1972.95
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0780 744520 11.000 EACH | 736.01000 8096.11| 700.00000 7700.00| 720.76000 7928.36
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0790 745528 3587.000 LF | 7.01000 25144.87| 6.75000 24212.25| 6.86000 24606.82
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0800 745544 3587.000 LF | 5.97000 21414.39| 5.75000 20625.25| 5.85000 20983.95
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0810 746512 15763.000 LF | 1.18000 18600.34| 1.15000 18127.45] 1.16000 18285.08
CABLES, 1/#6 AWG | | |
0820 746513 3948.000 LF | 1.18000 4658.64 | 1.05000 4145.40| 1.05000 4145.40
CABLES, 1/#8 AWG | | |
0830 746525 18.000 EACH | 1738.49000 31292.82| 1700.00000 30600.00| 1702.47000 30644.46
| | |

ALUMINUM LIGHTING STANDARDS
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CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT
SET-ASIDE
| ( 6 ) I ( 7 | ( 8 )
|AMERICAN INFRASTRUCTURE-MD I |EASTERN STATES CONST SERV |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0840 746573 18.000 EACH | 669.39000 12049.02| 650.00000 11700.00| 655.53000 11799.54
LUMINARE (HPS), 400 WATTS | | |
0850 746591 12.000 EADY | 29.01000 348.12] 50.00000 600.00] 132.97000 1595.64
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0860 746852 18.000 EACH | 805.85000 14505.30| 775.00000 13950.00| 789.16000 14204.88
POLE BASE, TYPE 6 | | |
0870 747508 2.000 EACH | 6554.25000 13108.50]| 6300.00000 12600.00| 6418.47000 12836.94
LIGHTING CONTROL CENTER - 100 A | | |
0880 748014 584.000 LF | 1.00000 584.00] 0.60000 350.40] 0.53000 309.52
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0890 748015 204.000 SF | 5.00000 1020.00] 3.10000 632.40] 6.31000 1287.24
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0900 748027 169.000 LF | 2.00000 338.00] 1.75000 295.75] 1.58000 267.02
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0910 748506 42060.000 LF | 0.34000 14300.40| 0.35000 14721.00| 0.28000 11776.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0920 750000 2.000 EACH | 1000.00000 2000.00] 500.00000 1000.00] 241.08000 482.16
ADJUST WATER VALVE BOXES | | |
0930 758000 83.000 sSY | 50.00000 4150.00] 10.00000 830.00] 17.77000 1474.91
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0940 759501 16.000 EAMO | 2000.00000 32000.00] 3000.00000 48000.00| 2500.00000 40000.00
FIELD OFFICE, SPECIAL | | |
0950 760502 35.000 SYIN | 300.00000 10500.00| 5.00000 175.00] 18.85000 659.75
PAVEMENT MILLING, TAPER CUT | | |
0960 761001 178.000 SY | 30.00000 5340.00] 3.00000 534.00] 16.17000 2878.26
BUTT JOINTS, HOT MIX | | |
0970 762001 2011.000 LF | 1.25000 2513.75] 1.50000 3016.50] 1.42000 2855.62
SAW CUTTING, HOT MIX | | |
0980 762002 1812.000 LF | 3.00000 5436.00] 3.00000 5436.00] 3.95000 7157.40
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0990 763000 LUMP | 150000.00000 150000.00| 75000.00000 75000.00] 134000.00000 134000.00
| | |

INITIAL EXPENSE
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FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|AMERICAN INFRASTRUCTURE-MD I |EASTERN STATES CONST SERV |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
1000 763500 LUMP | 40000.00000 40000.00| 25000.00000 25000.00] 41000.00000 41000.00
MAINTENANCE OF TRAFFIC | | |
1010 763501 LUMP | 30000.00000 30000.00] 25000.00000 25000.00] 39200.00000 39200.00
CONSTRUCTION ENGINEERING | | |
1020 763508 LUMP | 1000.00000 1000.00] 15000.00000 15000.00| 622.31000 622.31
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1030 763509 12.000 EAMO | 1000.00000 12000.00| 500.00000 6000.00] 66.68000 800.16
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | S 3,023,645.50] S 3,288,056.56] S 3,381,036.35
—————————————————————————————————————————— e
CONTRACT TOTALS | S 3,023,645.50] S 3,288,056.56] S 3,381,036.35

DBE GOALS |
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TABULATION OF BIDS
FINAL
CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT N1
SET-ASIDE
I ( 9 ) [( 10 ) [ 11 )
|DAISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 9000.00000 9000.00] 6300.00000 6300.00] 7000.00000 7000.00
CLEARING AND GRUBBING | | |
0020 202000 51522.000 CY | 7.75000 399295.50] 8.36000 430723.92| 11.00000 566742.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 402.000 CYy | 37.00000 14874.00| 34.86000 14013.72| 53.00000 21306.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 407.000 CY | 20.00000 8140.00] 14.25000 5799.75] 16.00000 6512.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0050 209001 3711.000 CY | 14.40000 53438.40| 16.16000 59969.76 | 20.00000 74220.00
BORROW, TYPE A | | |
0060 209002 930.000 CY | 26.85000 24970.50] 20.90000 19437.00| 23.00000 21390.00
BORROW, TYPE B | |
0070 209003 100.000 CY | 45.00000 4500.00] 23.16000 2316.00] 54.00000 5400.00
BORROW, TYPE C | | |
0080 209006 8892.000 CY | 13.75000 122265.00| 14.18000 126088.56 | 18.00000 160056.00
BORROW, TYPE F | | |
0090 210000 305.000 cCY | 20.70000 6313.50] 18.60000 5673.00] 22.00000 6710.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0100 211000 LUMP | 13000.00000 13000.00| 4242.00000 4242 .00 2000.00000 2000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 211002 724.000 LF | 5.00000 3620.00] 5.18000 3750.32] 2.00000 1448.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0120 212000 775.000 CY | 11.50000 8912.50] 12.00000 9300.00] 9.30000 7207.50
UNDERCUT EXCAVATION | | |
0130 250000 1080.000 cCY | 16.50000 17820.00| 13.60000 14688.00| 8.10000 8748.00
SEDIMENT REMOVAL | | |
0140 251501 21800.000 LF | 1.35000 29430.00] 2.40000 52320.00| 1.60000 34880.00
SILT FENCE | | |
0150 252002 6.000 EACH | 210.00000 1260.00] 205.00000 1230.00] 170.00000 1020.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0160 254000 322.000 TON | 45.00000 14490.00| 46.76000 15056.72| 35.00000 11270.00
STONE CHECK DAM | | |
0170 255000 650.000 CY | 18.00000 11700.00| 12.00000 7800.00| 8.10000 5265.00
| | |

SEDIMENT TRAP
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CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT N1
SET-ASIDE
| ( 9 ) [( 10 ) [¢ 11 )
|DAISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0180 263001 1.000 EACH | 3900.00000 3900.00| 1145.00000 1145.00]| 730.00000 730.00
SUMP PIT, TYPE 2 | | |
0190 264000 1.000 EACH | 5200.00000 5200.00 | 2550.00000 2550.00 | 570.00000 570.00
DEWATERING BASIN | | |
0200 265000 356.000 CY | 65.60000 23353.60| 23.68000 8430.08| 26.00000 9256.00
GEOTEXTILE LINED CHANNEL DIVERSION | | |
0210 266000 28.000 CY | 190.00000 5320.00 | 260.00000 7280.00 | 380.00000 10640.00
SANDBAG DIKES | | |
0220 268000 448.000 TON | 40.00000 17920.00| 31.15000 13955.20] 35.00000 15680.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0230 302007 9522.000 CY | 39.85000 379451.70| 34.54000 328889.88| 48.00000 457056 .00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0240 302500 192.000 TON | 45.00000 8640.00| 29.70000 5702.40 | 35.00000 6720.00
DELAWARE NO. 3 STONE | | |
0250 401648 4890.000 TON | 50.30000 245967.00 | 54.10000 264549.00 | 65.00000 317850.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0260 401663 11077.000 TON | 50.00000 553850.00 | 52.12000 577333.24| 64.00000 708928.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0270 401668 13.000 TON | 148.00000 1924.00| 67.00000 871.00] 89.00000 1157.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0280 401705 2819.000 TON | 70.40000 198457.60| 59.90000 168858.10| 78.00000 219882.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0290 602001 27.000 CY | 830.00000 22410.00| 1160.00000 31320.00] 1500.00000 40500.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0300 602012 25.000 CY | 470.00000 11750.00] 479.00000 11975.00] 560.00000 14000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS B | | |
0310 602522 61.000 LF | 1175.00000 71675.00 | 1247.00000 76067.00 | 1500.00000 91500.00
PRECAST CONCRETE CULVERT | | |
0320 602549 426.000 SF | 20.00000 8520.00| 25.48000 10854.48| 44.00000 18744.00
FORM LINERS | | |
0330 604000 5793.000 LB | 1.55000 8979.15| 1.78000 10311.54] 2.70000 15641.10
| | |

BAR REINFORCEMENT, EPOXY COATED
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0340 608000 200.000 TON
COARSE AGGREGATE FOR FOUNDATION
STABILIZATION AND SUBFOUNDATION BACKFILL

0350 612021 360.000 LF
REINFORCED CONCRETE PIPE, 15", CLASS IV

0360 612022 64.000 LF
REINFORCED CONCRETE PIPE, 18", CLASS IV

0370 612023 72.000 LF
REINFORCED CONCRETE PIPE, 24", CLASS IV

0380 612034 89.000 LF
REINFORCED CONCRETE PIPE, 36", CLASS IV

0390 612210 119.000 LF
REINFORCED CONCRETE ELLIPTICAL PIPE,
22"X34", CLASS IV

0400 612213 69.000 LF
27"xX42", CLASS IV

0410 612529 773.000 LF
PIPE VIDEO INSPECTION

0420 617002 16.000 EACH

REINFORCED CONCRETE FLARED END SECTION,
15"

0430 617003 2.000 EACH
REINFORCED CONCRETE FLARED END SECTION,
18"

0440 617005 2.000 EACH
REINFORCED CONCRETE FLARED END SECTION,
24"

0450 617009 2.000 EACH
REINFORCED CONCRETE FLARED END SECTION,
36"

0470 617168 2.000 EACH
REINFORCED CONCRETE FLARED END SECTION,
27" X 42"

0480 617176 4.000 EACH
REINFORCED CONCRETE FLARED END SECTION,
22" X 34"

0490 701010 946.000 LF

|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
REINFORCED CONCRETE ELLIPTICAL PIPE, |
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
PORTLAND CEMENT CONCRETE CURB, TYPE 1 |

9 )

(
DAISY CONSTRUCTION COMPANY

UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o

36

49.

35.

45.

98.

80.

98.

855.

980.

1250

2385

4330

2745

13

.00000

40000

00000

00000

40000

80000

15000

.10000

00000

00000

.00000

.00000

.00000

.00000

.55000

I (

10

)

| GEORGE & LYNCH INC

I (

11 )

| GREGGO & FERRARA INC

AMOUNT | UNIT PRICE AMOUNT |
7200.00| 35.94000 7188.00 |
| |

| |

17784.00 | 29.85000 10746 .00 |
| |

2240.00] 38.30000 2451.20]
| |

3240.00] 56.30000 4053.60|
| |

8757.60] 100.50000 8944 .50
| |

9615.20] 92.00000 10948.00 |
| |

| |

6772.35] 106.20000 7327.80]
| |

| |

1623.30] 1.98000 1530.54]
| |

13680.00 | 745.00000 11920.00|
| |

| |

1960.00| 1887.00000 3774.00]
| |

| |

2500.00] 972.00000 1944.00]
| |

| |

4770.00| 1711.00000 3422.00]
| |

| |

8660.00| 3652.00000 7304.00]
| |

| |

10980.00 | 2414.00000 9656 .00 |
| |

| |
12818.30| 16.64000 15741.44|
| |

41.

52.

60.

65.

110.

96.

120.

1100.

1200.

1400.

2200.

4300.

3200.

l6.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

.60000

00000

00000

00000

00000

00000

00000

00000

8200.

18720.

3840.

4680.

9790.

11424.

8280.

4328.

17600.

2400.

2800.

4400.

8600.

12800.

15136.

00

00

00

00

00

00

00

80

00

00

00

00

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/17/09
PAGE : 001 -26
TABULATION OF BIDS
FINAL
CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT N1
SET-ASIDE
| ( 9 ) [( 10 ) [¢ 11 )
|DAISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0500 701011 1205.000 LF | 25.15000 30305.75] 16.75000 20183.75] 16.00000 19280.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0510 705519 10169.000 SF | 7.90000 80335.10| 9.44000 95995.36| 8.00000 81352.00
PATTERNED PORTLAND CEMENT CONCRETE | | |
SIDEWALK, 6" | | |
0520 705520 40.000 SF | 34.00000 1360.00] 25.50000 1020.00] 29.00000 1160.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0525 708050 4.000 EACH | 2920.00000 11680.00| 2147.00000 8588.00] 2300.00000 9200.00
DRAINAGE INLET, 34" X 18" | | |
0530 712020 84.000 TON | 58.00000 4872 .00 42.38000 3559.92| 75.00000 6300.00
RIPRAP, R-4 | | |
0540 712021 446.000 TON | 45.95000 20493.70] 51.30000 22879.80] 78.00000 34788.00
RIPRAP, R-5 | | |
0550 712531 67.000 CY | 54.00000 3618.00] 45.35000 3038.45] 50.00000 3350.00
CHANNEL BED FILL | | |
0560 712535 8000.000 SF | 4.25000 34000.00] 1.86000 14880.00| 4.00000 32000.00
CELLULAR CONFINEMENT SHOULDER PROTECTIO | | |
0570 713003 969.000 SY | 3.30000 3197.70] 2.85000 2761.65] 1.40000 1356.60
GEOTEXTILES, RIPRAP | | |
0580 715001 337.000 LF | 18.50000 6234.50] 18.90000 6369.30] 18.00000 6066.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0590 720527 4453.000 EADY | 0.22000 979.66| 0.11000 489.83] 0.59000 2627.27
PLASTIC DRUMS | |
0600 720556 4.000 EACH | 1530.00000 6120.00] 748.00000 2992.00] 600.00000 2400.00
BOLLARD | | |
0610 727510 163.000 LF | 26.00000 4238.00] 24.48000 3990.24| 26.00000 4238.00
WOOD RAIL FENCE | |
0620 733002 66750.000 SY | 0.75000 50062.50| 1.68000 112140.00| 2.60000 173550.00
TOPSOILING, 6" DEPTH | | |
0630 734013 66750.000 SY | 0.27000 18022.50| 0.24000 16020.00| 0.26000 17355.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0640 734017 3293.000 sSY | 0.11000 362.23] 0.15000 493.95] 0.16000 526.88
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0650 735006 3293.000 sSY | 0.21000 691.53] 0.27000 889.11] 0.27000 889.11
MULCHING, STRAW | | |
0660 735533 54235.000 SY | 1.53000 82979.55| 1.62000 87860.70| 1.70000 92199.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
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0670 735535 12515.000 sY
SOIL RETENTION BLANKET MULCH, TYPE 5

0680 737523 LUMP
PLANTING
0690 742500 160.000 HOUR

FLAGGER, NEW CASTLE COUNTY, STATE

0700 742514 160.000 HOUR

FLAGGER, NEW CASTLE COUNTY, STATE,
OVERTIME

0710 743500 10.000 EADY

WARNING LIGHTS, TYPE A

0720 743501 32078.000 EADY

WARNING LIGHTS , TYPE B

0730 743504 111.000 EACH

WARNING SIGNS

0740 743506 16017.000 EADY

TEMPORARY BARRICADES, TYPE III

0750 743514 120.000 EADY

FURNISH AND MAINTAIN MESSAGE BOARD

0760 743525 438.000 EADY

TEMPORARY WARNING SIGNS

0770 743537 15.000 EADY

FURNISH AND MAINTAIN TRUCK-MOUNTED
ATTENUATOR, TYPE II

0780 744520 11.000 EACH

CONDUIT JUNCTION WELL, TYPE 1, 20" X
20" PRECAST CONCRETE

0790 745528 3587.000 LF
SUPPLY OF 2" GALVANIZED STEEL CONDUIT

0800 745544 3587.000 LF
INSTALLATION OF CONDUIT IN UNPAVED
TRENCH

0810 746512
CABLES, 1/#6 AWG

0820 746513 3948.000 LF
CABLES, 1/#8 AWG

15763.000 LF

0830 746525 18.000 EACH

ALUMINUM LIGHTING STANDARDS

|
|
|
|
"
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
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DAISY CONSTRUCTION COMPANY

UNIT PRICE
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I (
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AMOUNT | UNIT PRICE AMOUNT |
21901.25] 1.64000 20524.60]
3506.00: 4317.00000 4317 OO:
6044.80: 37.78000 6044.80:
8764.80: 54.78000 8764.80:
| |

10.00] 0.32000 3.20]
8340.28: 0.56000 17963.68:
23865.00: 71.40000 7925.40:
16817.85: 0.52000 8328.84:
9600.00: 66.30000 7956.00:
876.00: 1.06000 464.28:
3525.00: 204.00000 3060.00:
| |

7975.00 | 699.00000 7689.00 |
| |
24750.30] 6.65000 23853.55]|
21163.30: 5.66000 20302.42:
| |
18127.45| 1.12000 17654.56 |
4184.88: 1.02000 4026.96:
30780.00: 1651.00000 29718.00:
| |
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CONTRACT TITLE N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER 001 CONTRACT 1ID 25-128-05.01 COUNTIES NEW CASTLE
LETTING DATE 02/19/09 DISTRICT N1
SET-ASIDE
| ( 9 ) [( 10 ) [¢ 11 )
|DAISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0840 746573 18.000 EACH | 659.00000 11862.00| 636.00000 11448.00| 660.00000 11880.00
LUMINARE (HPS), 400 WATTS | | |
0850 746591 12.000 EADY | 45.00000 540.00] 73.25000 879.00] 47.00000 564.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0860 746852 18.000 EACH | 790.00000 14220.00| 765.00000 13770.00| 790.00000 14220.00
POLE BASE, TYPE 6 | | |
0870 747508 2.000 EACH | 6500.00000 13000.00| 6222.00000 12444 .00 | 6500.00000 13000.00
LIGHTING CONTROL CENTER - 100 A | | |
0880 748014 584.000 LF | 0.53000 309.52] 0.51000 297.84]| 1.60000 934.40
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 4" | | |
0890 748015 204.000 SF | 7.00000 1428.00] 6.12000 1248.48| 6.30000 1285.20
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0900 748027 169.000 LF | 2.00000 338.00] 1.54000 260.26| 4.50000 760.50
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0910 748506 42060.000 LF | 0.29000 12197.40| 0.28000 11776.80| 0.29000 12197.40
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0920 750000 2.000 EACH | 260.00000 520.00] 282.00000 564.00] 350.00000 700.00
ADJUST WATER VALVE BOXES | | |
0930 758000 83.000 sSY | 23.00000 1909.00] 19.05000 1581.15] 24.00000 1992.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0940 759501 16.000 EAMO | 4200.00000 67200.00| 3281.00000 52496.00| 3200.00000 51200.00
FIELD OFFICE, SPECIAL | | |
0950 760502 35.000 SYIN | 25.00000 875.00] 12.70000 444 .50 70.00000 2450.00
PAVEMENT MILLING, TAPER CUT | | |
0960 761001 178.000 SY | 11.25000 2002.50] 14.82000 2637.96 | 21.00000 3738.00
BUTT JOINTS, HOT MIX | | |
0970 762001 2011.000 LF | 1.10000 2212.10] 1.20000 2413.20] 1.50000 3016.50
SAW CUTTING, HOT MIX | | |
0980 762002 1812.000 LF | 2.40000 4348.80] 2.56000 4638.72]| 4.00000 7248.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0990 763000 LUMP | 197700.00000 197700.00| 173434.00000 173434.00| 71000.00000 71000.00
| | |

INITIAL EXPENSE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/17/09
PAGE : 001 -29
TABULATION OF BIDS

FINAL
CONTRACT TITLE : N447, ST. ANNES CHURCH ROAD, LEVELS ROAD TO EAST OF WIGGINS
CALL ORDER : 001 CONTRACT ID : 25-128-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/19/09 DISTRICT : N1
SET-ASIDE
| ( 9 ) [( 10 ) [¢ 11 )
|DAISY CONSTRUCTION COMPANY | GEORGE & LYNCH INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1000 763500 LUMP | 40000.00000 40000.00 | 47336.00000 47336.00]| 18000.00000 18000.00
MAINTENANCE OF TRAFFIC | | |
1010 763501 LUMP | 90000.00000 90000.00| 122253.00000 122253.00] 47000.00000 47000.00
CONSTRUCTION ENGINEERING | | |
1020 763508 LUMP | 6000.00000 6000.00 | 13770.00000 13770.00]| 9200.00000 9200.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1030 763509 12.000 EAMO | 370.00000 4440.00| 459.00000 5508.00 | 480.00000 5760.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 3,463,835.15] $ 3,477,701.81] $ 3,995,143.54
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,463,835.15] $ 3,477,701.81] $ 3,995,143.54

DBE GOALS | % % %




